

EXHIBIT "B"
Consultant COMPENSATION

TASK	Steve Gibson		Project Assistants		Total
	Hours	Rate	Hours	Rate	
Plan Development Steering Committee 10 Meetings (includes preparation) Individual Property Owner Meetings Budget refinement for management plan Database/assessment for engineering Assessment Methodology & Zone Realignment Draft Management Plan Final Management Plan Engineer Documents Total Plan Development					
Petition Drive/Ballot Drive City Clerk Approval Develop Petition & Ballot Documents Petition Drive Meetings Ballot Drive Total Petition Drive					
City Process Council Committee Hearings Council Hearings Total City Process					
Total Consultant Labor Total Engineer Sub Consultant Office & Administrative Budget (1% of labor fees)					
Total Project Budget					\$55,712.20